



Government of Nepal  
National Vigilance Centre  
Singhdurbar, Kathmandu

**Invitation for Expression of Interest (EOI) for Technical Auditing Services**  
(Notice No. Technical Audit 2077/078-05)  
First Publication Date: 2077/12/28

National Vigilance Centre (NVC) has received funds from World Bank for fiscal year 2077/078 and intends to apply it for eligible payments under the following contract packages for the procurement of Technical Audit of different projects. The main objective of Technical Audit is to process oriented verifications based upon project documents to ensure cost, time and quality effectiveness of the output and thus provide direction for the concerned agencies for corrective measures. Eligible and interested Technical Auditors (Individuals/Firms) are requested to submit their sealed proposals for the following contract packages under following terms and conditions.

1. The eligible and interested Technical Auditors or their authorized representatives may obtain proposal documents upon submission of written application from NVC, Kathmandu Nepal during office hours till 15<sup>th</sup> days of first publication of this notice. It can also be downloaded free from the NVC web site [www.nvc.gov.np](http://www.nvc.gov.np).
2. The proposal documents duly completed and enclosed in a sealed envelope, must be submitted and reached to Technical Audit and Monitoring Division, NVC not later than 16<sup>th</sup> day from the first publication date of the notice within 12:00 hours. The proposals received within the date and time will be opened at 14:00 hours of the same day in the presence of Technical Auditors or his/her representatives. However the absence of Technical Auditor or his/her representative will not hinder the opening of the proposals.
3. In case last date of submission of proposals fall on public holiday, it shall be submitted and opened on the next working day.
4. Irresponsive or lately submitted proposals or any conditional proposals will not be entertained for further process.
5. The proposal documents must be accompanied by attested certified copies of firm registration, VAT/PAN registration, Tax clearance certificate for F/Y 2076/077, power of attorney of signatory and Technical Auditor's certificate.
6. The Technical Auditors shall quote the rate/price in figure and words clearly. The validity will be given for words in case of differences.
7. The evaluation of proposal is one envelope post evaluation system (Technical and financial information should kept in sealed envelope individually and both envelope should be kept within the single sealed envelope) based on Individual Consultant Selection method.
8. Any other matters not included in proposal document will be governed by NVC working guidelines, Public Procurement Act 2063, Public Procurement Regulation 2064 and prevailing law and regulations of Government of Nepal and World Bank.
9. Technical Auditor may submit proposal only for three packages, however only one package will be awarded substantive responsive Technical Auditors. National Vigilance Centre reserves right to accept or reject any or all of the proposal(s) without assigning any reason whatever.
10. Technical Auditors may contact National Vigilance Centre, Technical Audit and Monitoring Division or call on phone no-4211948/4200350 for further information and clarifications.

**Summary of NVC /BIMP-II Projects (50 Nos.) for Technical Audit on Fiscal Year 2077/078**

BIMP-II Projects for Technical Audit on Fiscal Year 2077/078						
NP-NVC-224061-CS-INDV						
S.No	Contract Package	Sector	Project Name	Project Stage	Total Cost in Rs. (Without VAT)	Remarks
1	NVC/TA/BIMP-II/2077/078-01	Bridge	Construction of 2-webbed PSC Slab deck cast in Situ bridge over Betal Khola along Ugratara Melauli Road	Imp.	303,200.00	
2	NVC/TA/BIMP-II/2077/078-02	Bridge	Construction of 2-webbed PSC Slab deck cast in Jaltoda Khola along Jogbudha Khola, Budar Jogbudha Road	Imp.	303,200.00	

  
सह-सचिव

3	NVC/TA/BIMP -II/2077/078- 03	Bridge	Construction of 2-webbed PSC Slab deck cast in Situ Bridge over Khajurani Khola along Jogbudha Road	Imp.	<b>270,500.00</b>
4	NVC/TA/BIMP -II/2077/078- 04	Bridge	Construction of 70 m, 2 webbed PSC deck slab CIS Bridge at Khappa Khola along Budar Jogbudha Lipna Daiji Road, Dadeldhura.	Imp.	<b>337,200.00</b>
5	NVC/TA/BIMP -II/2077/078- 05	Bridge	Construction of RCC Beam Bridge in Dhauligad River in Dhauligad Mahakali Highway.	Imp.	<b>337,200.00</b>
6	NVC/TA/BIMP -II/2077/078- 06	Bridge	Construction of RCC T-Beam Bridge over Ghatte River at Mahakali Highway Darchula in Ghatte Khola, Mahakali Highway (Ch 306+856) Api-15 Darchula.	Imp.	<b>337,200.00</b>
7	NVC/TA/BIMP -II/2077/078- 07	Bridge	Construction of RCC T-Beam Bridge over Ghatte River at Mahakali Highway Darchula in Ghatte Khola, Mahakali Highway (Ch 299+025) Dattu-3, Darchula	Imp.	<b>337,200.00</b>
8	NVC/TA/BIMP -II/2077/078- 08	Bridge	Construction of RCC T Beam Bridge over Kachaligad River at Mahakali Highway, Darchula in Kachaligad River Mahakali Highway (Ch-293+016) Bhagwati VDC 1, Bhartola Darchula.	Imp.	<b>337,200.00</b>
9	NVC/TA/BIMP -II/2077/078- 09	Bridge	Construction of RCC T Beam Bridge over Kholegad River at Mahakali Highway Darchula in Kholegad Khola Mahakali Highway (Ch-312+372) Api Municipality Darchula.	Imp.	<b>337,200.00</b>
10	NVC/TA/BIMP -II/2077/078- 10	Bridge	Construction of RCC T Beam Bridge over Surkada River at Mahakali Highway, Darchula in Surkada Khola Mahakali Highway (Ch-303+918) Dhap, Darchula.	Imp.	<b>337,200.00</b>
11	NVC/TA/BIMP -II/2077/078- 11	Bridge	Construction of simply supported span 2 webbed RCC Slab Deck Motorable Bridge over Gauda Khola in Patan Pancheshwor Road (ch2+200) .	Imp.	<b>337,200.00</b>
12	NVC/TA/BIMP -II/2077/078- 12	Bridge	Construction of simply supported span 2 webbed RCC slab Deck bridge over Kankadigad river on Mahakali Highway (H14) Ch-303+700 km.	Imp.	<b>337,200.00</b>

13	NVC/TA/BIMP -II/2077/078- 13	Bridge	Lalbakaiya River Bridge Tikuliya Gaur, Rautahat.	Imp.	<b>226,000.00</b>	
14	NVC/TA/BIMP -II/2077/078- 14	Bridge	Dori River Bridge, Gaur Pipara Samanpur Road, Rautahat.	Imp.	<b>226,000.00</b>	
15	NVC/TA/BIMP -II/2077/078- 15	Bridge	Jhanjh River Bridge, Gaur Pipara Road, Rautahat.	Imp.	<b>226,000.00</b>	
16	NVC/TA/BIMP -II/2077/078- 16	Bridge	Baraharwa River Bridge along Chapur Gaur Road, Rautahat.	Imp.	<b>226,000.00</b>	
17	NVC/TA/BIMP -II/2077/078- 17	Bridge	Construction of RCC Bridge over Budhiganga River at Jadanga Bajura.	Imp.	<b>332,100.00</b>	
18	NVC/TA/BIMP -II/2077/078- 18	Bridge	Construction of Prestressed Bridge of Lungreli Gad Achhaam.	Imp.	<b>332,100.00</b>	
19	NVC/TA/BIMP -II/2077/078- 19	Bridge	Construction of Prestressed Bridge of Ayaradi Gad Bajhang.	Imp.	<b>332,100.00</b>	
20	NVC/TA/BIMP -II/2077/078- 20	Bridge	Construction of Prestressed Bridge of Kalipachhi Gad Bajhang	Imp.	<b>337,200.00</b>	
21	NVC/TA/BIMP -II/2077/078- 21	Bridge	Construction of Prestressed Bridge of Bidi Gad Bajhang .	Imp.	<b>337,200.00</b>	
22	NVC/TA/BIMP -II/2077/078- 22	Bridge	Ratu River Bridge , Janakpur Parikrama, Mahottari .	Imp.	<b>229,960.00</b>	
23	NVC/TA/BIMP -II/2077/078- 23	Bridge	Sunkoshi Bridge at Foxintar along Sagarmatha highway	Imp.	<b>254,500.00</b>	
24	NVC/TA/BIMP -II/2077/078- 24	Bridge	Durga Khola, Khidim Arghakhachi	Imp.	<b>316,100.00</b>	

25	NVC/TA/BIMP -II/2077/078- 25	Bridge	Pakala Tribeni Raspurkot Jodne Pul.	Imp.	<b>310,500.00</b>	
26	NVC/TA/BIMP -II/2077/078- 26	Bridge	Construction of RCC Bridge over Aduwa Khola.	Post Imp.	<b>262,900.00</b>	
27	NVC/TA/BIMP -II/2077/078- 27	Bridge	Construction of RCC Bridge over Geuriya Khola.	Post Imp.	<b>262,900.00</b>	
28	NVC/TA/BIMP -II/2077/078- 28	Bridge	Construction of RCC Prestressed Bridge over Charnawati River.	Imp.	<b>254,500.00</b>	
29	NVC/TA/BIMP -II/2077/078- 29	Bridge	Bridge maintenance works on Sankheshori pul, Kavre ( Sankhu namobuddha Dapcha Road Kavre).	Imp.	<b>238,500.00</b>	
30	NVC/TA/BIMP -II/2077/078- 30	Bridge	Rato Khola along Janakpur-Kurtha-Samsi Road, Mahottari.	Imp.	<b>230,700.00</b>	
31	NVC/TA/BIMP -II/2077/078- 31	Bridge	D& B of Rapti Rajmarg.	Imp.	<b>316,100.00</b>	
32	NVC/TA/BIMP -II/2077/078- 32	Bridge	Construction of Aurahi(Mahendranagr) Bridge Works(Ch. 19+400).	Imp.	<b>230,700.00</b>	
33	NVC/TA/BIMP -II/2077/078- 33	Bridge	Construction of RCC Bridge over Doodhmati River Janakpur-Dhalkebar Six Lane Road(ch.1+320),Dhanusha.	Imp.	<b>230,700.00</b>	
34	NVC/TA/BIMP -II/2077/078- 34	Bridge	Construction of RCC Bridge over Jamuni Khola, Jatahi-Janakpur Six Lane Road(ch.13+780),Dhanusha.	Imp.	<b>230,700.00</b>	
35	NVC/TA/BIMP -II/2077/078- 35	Bridge	Construction of Prestressed Bridge(35m single span) over Kholsi (Mangalpur) Khola along Janakpur Parikrama Road(Ch. 48+700),Dhanusha.	Imp.	<b>230,700.00</b>	
36	NVC/TA/BIMP -II/2077/078- 36	Bridge	Construction of Prestressed Bridge(30m single span) over Sabela Khola along Janakpur Parikrama Road(Ch. 60+940),Dhanusha.	Imp.	<b>230,700.00</b>	

37	NVC/TA/BIMP -II/2077/078- 37	Bridge	Construction of Prestressed Bridge(330m multiple span) over Baluwa Khola along Janakpur Parikrama Road (ch 53+700), Dhanusha.	Imp.	<b>230,700.00</b>	
38	NVC/TA/BIMP -II/2077/078- 38	Bridge	Construction of Prestressed Bridge(340m multiple span) over Jallad Khola along Janakpur Parikrama Road (ch 42+500), Dhanusha.	Imp.	<b>230,700.00</b>	
39	NVC/TA/BIMP -II/2077/078- 39	Bridge	Construction of prestressed Bridge Over Kabeli Khola, Taplejung(1X40m)along Mehele Surumkhim Khewang Yamphutel Sadak,Ch.0+000,Happu Khola, Taplejung.	Imp.	<b>278,500.00</b>	
40	NVC/TA/BIMP -II/2077/078- 40	Bridge	Construction of Composite Steel Truss & RCC Bridge Over Tamor River (102m) Tamor Limbuni Bridge, Mulghat-Lubhughat-Majhitar-Limbunipul-Dovan Sadak Limbunipul,Panchthar & Taplejung	Imp.	<b>278,500.00</b>	
41	NVC/TA/BIMP -II/2077/078- 41	Bridge	Construction of Prestressed Bridge Over Sanwa Khola (1X40m),LocationAlong Mulghat-Lubhughat-Majhitar Road, Panchthar District.	Imp.	<b>278,500.00</b>	
42	NVC/TA/BIMP -II/2077/078- 42	Bridge	Khadam Khadra Khola Bridge Biratnagar Sugarmil to Amaduwa Sadak Sunsari.	Imp.	<b>256,900.00</b>	
43	NVC/TA/BIMP -II/2077/078- 43	Bridge	Judi Khola Bridge Construction work Biratnagar Bairiya Sadak Bhatiganj 6 and 7, Morang.	Imp.	<b>256,900.00</b>	
44	NVC/TA/BIMP -II/2077/078- 44	Bridge	Suwa Khola Bridge Construction work Itahari 06, Sunsari.	Imp.	<b>256,900.00</b>	
45	NVC/TA/BIMP -II/2077/078- 45	Bridge	Construction of Jallad Bridge, Janakpur Parikrama CH 42 +500.	Imp.	<b>230,700.00</b>	
46	NVC/TA/BIMP -II/2077/078- 46	Bridge	Construction of Kholsi ( Mangalpur) Khola Bridge along Janakpur Parikrama Road Ch 48+700.	Imp.	<b>230,700.00</b>	

47	NVC/TA/BIMP -II/2077/078- 47	Bridge	Design and Build of Manohara River Bridge, Bhaktapur.	Imp.	<b>238,500.00</b>	
48	NVC/TA/BIMP -II/2077/078- 48	Bridge	RCC Bridge soti Khola bridge.	Imp.	<b>254,500.00</b>	
49	NVC/TA/BIMP -II/2077/078- 49	Bridge	Construction of Prestressed Bridge (230m) over Sisne Khola along Lamahi-Ghorahi-Tulsipur Road in Dang District.	Imp.	<b>264,300.00</b>	
50	NVC/TA/BIMP -II/2077/078- 50	Bridge	Prestressed RCC Bridge Construction Over Katuwa Khola (Lamahi - Tulsipur Road) in Dang District.	Imp.	<b>264,300.00</b>	